
TASK ORDER NO.1 
to ARCHITECTING SERVICES AGREEMENT 

CITY OF NEWPORT NEWPORT MUNICIPAL AIRPORT 

TASK ORDER #1: FBO ROOF REPLACEMENT 

Included herein is TASK ORDER NO.1 to the ARCHITECTURAL Services Agreement dated 16 April, 2014, 

hereinafter called Agreement, between the CITY OF NEWPORT, (OWNER) and HGE, INC., (ARCHITECT). 

The work for this Project hereinafter called (PROJECT) will include: 

1. Preliminary Design Work 
2. Construction Documents 
3. Bidding / Negotiation Phase 
4. Construction Administration 

NOW, THEREFORE, in consideration of the mutual covenants and agreements herein contained, the 
parties mutually agree as follows: 

A. SCOPE OF SERVICES 

OWNER agrees to utilize the services of ARCHITECT and ARCHITECT agrees to perform the following 
ARCHITECTURE services to the PROJECT. 

1. ARCHITECT shall prepare contract documents including construction drawings, specifications, 

invitation to bid, and related contract forms for the Project described above. ARCHITECT shall 

also provide opinions of construction costs. The final drawing and specifications shall be 

approved by the OWNER prior to advertisement for bid. The Scope of Services for this Project is 
further defined in Exhibit A. 

2. ARCHITECT shall assist OWNER with bidding and construction management services as further 
defined in Exhibit A. 

B. OWNER'S RESPONSIBILITIES 

	

1. 	OWNER shall pay publishing costs for advertisement of notices, public hearings, requests for 
bids, and other similar items. 

C. COMPENSATION 

	

1. 	OWNER shall pay ARCHITECT for ARCHITECTURE DESIGN SERVICES and SERVICES DURING 

CONSTRUCTION as described in Exhibit A according to the labor rates shown in Exhibit B. The 

not-to-exceed total cost for these services is Thirty Thousand Three Hundred Eighty-Six Dollars 
($30,386). 
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CITY OF NE\ P RT HGE, INC, 

By: By: 	 

Title: 	  A._Stack„PresIdent/PrIncipal 

Date:  675— 5  Date:  05/13/2014  

2. Any amount over the maximum estimated cost for the services as set forth in Item C-1, as 
described in Exhibit A, because of scope of Work changes will be negotiated and agreed upon 
between OWNER and ARCHITECT in writing prior to beginning of additional work. 

D. MISCELLANEOUS 

All terms and conditions of the AGREEMENT apply to this Task Order as though fully set forth 
therein. 

The parties do mutually agree to all mutual covenants and agreements contained within this Task Order 
No.4, 
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EXHIBIT A 
To TASK ORDER NO.1 

CITY OF NEWPORTNEWPORT MUNICIPAL AIRPORT: FB0 ROOF REPAIR 

SCOPE OFWORK: ARCHITECTURE DESIGN SERVICES & SERVICES DURING CONSTRUCTON 

ARCHITECT-PROVIDED SERVICES 

1. Preliminary Design  

a. Site meeting to look at roofs and discuss existing problems 
b. Develop roofing systems options; potential alternate bids; write construction scope of work. 
c. Develop preliminary cost estimates for various roofing system options and review with Owner. 
d. Determine roofing details necessary based on selected roofing system. 

2. Construction Documents 

a. Graphic documentation of the various roofs that are in the project scope. 
b. Design and drawing of necessary roofing details. 
c. Production of construction specifications. 

3. 	Bidding / Negotiation Phase 

a. Plan Pre-bid Walk Through 
b. Distribute Construction Documents 
c. Answer contractor questions 

d. Write any needed addendum 

e. Attend bid opening 
f. Issuing award of project and notice to proceed. 

4. 	Construction Administration 

a. Make project site visits during construction to ensure adherence to construction documents 
b. Answer contractor questions regarding the project. 
c. Process pay requests and wage rate documents. 
d. Conduct project close-out including manufacturers roofing warranty. 

ASSUMPTIONS 

1. It is anticipated that the selected contractor will be awarded the construction contract by the 

OWNER and provide adequate lead time for submittal approval prior to Notice to Proceed 
(NIP) with construction. 

2. Once NIP is given, the Contractor will have 	 calendar days to complete all 
work. 

3. Periodic site observation by the Engineer is assumed to be 	 visits at 
hours each. 
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EXHIBIT B 

TO TASK ORDER NO. 1 

NEWPORT MUNICIPAL AIRPORT ROOF REPLACEMENT PROJECTS 

CITY OF NEWPORT 

WORK TASKS - FB0 Building and 1-Hangar Building Rehab Work 
HOURLY RATE ESTIMATES. MAXIMUM NOT-TO-EXCEED 

'HGE 	 I DCI-Structtsral Engineer  

Principal 	Project 	Drafting 

Architect Architect Tech 
Staff Editor 

Principal 	Senior 	Tech. 	 COST PER 
Clerical 

Engineer Engineer Designer 	 PHASE 

Preliminary Design 

$ 	125 $ 	89 $ 	77 $ 	58 $ 	200 $ 	140 $ 	90 $ 	40 

Site meeting to look at roofs, discuss existing 	 8 	16 	 12 	2 	1 

problems, develop various roofing systems 

options, potential alternate bids and determine 

scope of work. Develop preliminary cost 

estimates for various roofing system options and 

review with Owner. Determine roofing details 

necessary based on selected roofing system. 

	

PD Phase Sub-total $ 1,000 $ 1,424 $ 	 $ 1,680 $ 	180 $ 	40 $ 4,324 

Construction Documents 
	

Graphic documentation of the various roofs that 	 20 	80 
	

16 	1 	16 	32 
are in the project scope. Design and drawing of 

necessary roofing details. Production of 

construction specifications. 

	

CD Phase Sub-total $ 2,500 $ 7,120 $ 	$ 	928 $ 	200 $ 2,240 $ 2,880 $ 	- 	$ 15,868 
Bidding / Negotiation Phase 	Pre-bid walk through, distribution of Construction 	 8 	16 	 2 

Documents, answering contractor questions 

regarding the project, issuing of any addendum, 

bid opening, issuing award of project and notice 

to proceed. 

	

Bidding Phase Sub-total $ 1,000 $ 1,424 $ 
	

$ 	280 $ 	- 	$ 	- 	$ 2,704 

Construction Administration 	Make project site visits at various times during 	 12 	50 	 6 	6 	4 
construction to ensure that construction 

documents are being adhered to Answer 

contractor questions regarding the project. 

Process pay requests and wage rate documents. 

Conduct project close-out including 

manufacturers roofing warranty. 

	

CA Phase Sub-total  $ 1,500 $ 4,450 $ 	$ 	- 	$ 	- 	$ 	840 $ 	540 $ 	160 $ 7,490  

	

Hours Sub-total $ 6,000 $ 14,418 $ 	$ 	928 $ 	200 $ 5,040 $ 3,600 $ 	200 1 $ 30,386 1 

TOTAL 

Total Fee Sub-total $ 30,386 

Administration Fee for Sub-consultant 	 $ 884 

Increase insurance coverage expense 	 $ 1,000  

$ 32,270 
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